

**DATE:** January 24, 2017  
**TO:** All Holders of Plans for Project No. BRO M065-006  
**SUBJECT:** Addendum/Revision No. 1 (to be acknowledged in all bid proposals)

Reason(s) for Revision

- |   |  |
|---|--|
| <input checked="" type="checkbox"/> Plan or Spec Correction   | <input type="checkbox"/> Commencement or completion time change                          |
| <input checked="" type="checkbox"/> Biddable quantity changes | <input type="checkbox"/> Add or delete specs   |
| <input type="checkbox"/> Add or delete plan sheet             | <input checked="" type="checkbox"/> New Davis Bacon wage rate specification              |
| <input type="checkbox"/> Funding availability                 | <input checked="" type="checkbox"/> Other (explain) Revised 2 Project Special Provisions |

Description of Revisions

- The Davis Bacon Wage rate determination for La Plata County was revised on January 8, 2017 and is modified accordingly
- The Project Special provision “Revision of Section 622 – Temporary Sewage Bypass System” was revised to more accurately represent the work expected from the Contractor for this Force Account work
- A change in the permanent Sewer line design to require a 10 Inch plastic sewer Line (not the 12”). Also delete the Ductile Iron pipe and utilize the 10” PVC for bridges crossings and casing the Plastic PVC in a 16” Welded Steel pipe. The quantities and drawings were revised accordingly.

Bid Set - Contract Document:

- Index Sheet (Page 1)
- Section III - Bid (Page 8) Add addendum Acknowledgement Information
- Section III - Bid – Bid Schedule (Pages 13, 14 and 15) Revised Items and quantities
- Section VII - Agreement (Page 22) Revised Liquidated Damages to \$5,800 per day.

Project Special Provisions (Appendix C):

Page 1a and 4a: Revised Index

Page 62: Revised project Special Provision “Revision of Section 603 – Pipe Hangers”

Page 66a, 67a, 68a: Revised Project Special Provision “Revision of Section 622 - Temporary Sewage Bypass System”

Standard Special Provisions (Appendix D):

Revised “Minimum Wages, Colorado, U.S. Department of Labor General Decision Number (January 8, 2016) 9 CO170022, Highway Construction for Alamosa, Archuleta, Chaffee, Conejos, Custer, Delta, Dolores, Fremont,

Gunnison, Hinsdale, La Plata, Mineral, Montezuma, Montrose, Ouray, Rio Grande, Saguache, San Juan, and San Miguel counties.” Standard Special provision included in appendix to match the newly released version.

Plan Sheets (Appendix E):

Sheet 1:

- Updated Revision Block

Sheet 19:

- Deleted Pay Item Ductile Iron Pipe (12 inch)
- Revised Pay Item size and quantity as shown

Sheet 20:

- Added Pay Item 16 Inch Welded Steel pipe

Sheet 68:

- Remove and replaced the “Sanitary Sewer Tabulation”
- Revised the notes and project requirements

Sheets 78, 79, 80, 83 and 84:

- Changed from 12” to 10” Plastic Sewer line, delete 12” Ductile Iron pipe. Added 16” Welded Steel Pipe for encasement of Plastic pipe over the bridges.

Sheet 99:

- Changed the note on sewer line pipe size.

Revision Instructions:

It is requested that you substitute the enclosed revisions in your copy of plan documents and destroy those sheets superseded by this transmittal as noted below:

- For the Contract Documents, please utilize the new file “Contract Documents Revision addendum 1” and use in place of the initial document. Please acknowledge the revision on sheet 8.
- For Appendix C, Please utilize the “Appendix C (CDOT Revision 1 Project Special provisions) and destroy the original Project special provisions.
- For Appendix D, please print the new ‘Appendix D (Revised\_DB\_Min\_wages\_CO170022 only)’ and replace those sheets into your existing Appendix D Standard Special provisions. Those sheets (231 thru 239) in the set.
- For Appendix E, Please print the new Appendix E (Revision 1 Plan sheets only)” file and replace those sheets into your existing Plan sheets.

Any questions on these changes to the documents, please feel free to call Mike Coggins at (970) 259-7534.

The Town of Bayfield will open bids for this project on February 2, 2017 as previously advertised.